SUPERPAVE, TYPE C HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT HERSH
STATE/FEDERAL AID NO: ESTP-K002(05) CONTRACT TIME : 365 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) ESTP-K002(05)
PAVEMENT & REHABILITATION, SOUTH I-II, 2010
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/15/11 to vendor A-DEL CONSTRUCTION CO., INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 6,433,488.93 103.0826% 100.0000%
1 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 6,241,098.69 100.0000% 97.0096%
2 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 S 6,546,292.95 104.8901% 101.7534%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 6,651,204.13 106.5710% 103.3841%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 7,066,400.95 113.2237% 109.8378%
5 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 7,181,899.68 115.0743% 111.6330%
AMERICAN INFRASTRUCTURE-MD INC IRREGULAR
I( 0 ) I( 1) I( 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 202000 175.000 cCY | 20.00000 3500.00] 25.00000 4375.00] 30.00000 5250.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 79.000 CY | 18.00000 1422.00] 22.00000 1738.00] 59.00000 4661.00
BORROW, TYPE F | | |
0030 252001 6.000 EACH | 172.50000 1035.00] 200.00000 1200.00] 250.00000 1500.00
INLET SEDIMENT CONTROL, CURB INLET | | |
0040 252002 2.000 EACH | 167.80000 335.60] 150.00000 300.00] 250.00000 500.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0050 302005 617.000 TON | 42.90000 26469.30]| 38.00000 23446.00| 36.00000 22212.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 484.000 cCY | 61.50000 29766.00| 50.00000 24200.00] 71.00000 34364.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401645 6677.000 TON | 69.75000 465720.75] 82.00000 547514.00| 79.35000 529819.95
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0080 401665 41.000 TON | 100.00000 4100.00] 120.00000 4920.00] 200.00000 8200.00
| | |
| | |

GYRATIONS, PG 64-22, PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/15/11
PAGE : 002 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT ¢ Sl
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— B i
0090 401667 1523.000 TON | 84.00000 127932.00]| 64.00000 97472.00| 100.00000 152300.00
|

SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING



CONTRACT TITLE : PAVEMENT & REHABILITATION,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

SOUTH I-II, 2010

DATE
PAGE

07/15/11
002 -3

CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT S1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0100 401696 299.000 TON | 24.67000 7376.33] 12.00000 3588.00] 20.00000 5980.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0110 401711 22505.000 TON | 87.86000 1977289.30] 82.50000 1856662.50] 89.00000 2002945.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0120 402000 285.000 TON | 100.00000 28500.00] 95.00000 27075.00] 80.00000 22800.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 9246.000 SYIN | 2.35000 21728.10]| 1.00000 9246.00]| 1.40000 12944.40
HOT-MIX PATCHING | |
0140 406002 41184.000 SYIN | 1.74000 71660.16| 1.90000 78249.60] 1.15000 47361.60
HOT-MIX PATCHING, CONCRETE | | |
0160 612020 16.000 LF | 302.00000 4832.00] 88.00000 1408.00]| 90.00000 1440.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0170 617001 1.000 EACH | 500.00000 500.00] 1100.00000 1100.00]| 850.00000 850.00
REINFORCED CONCRETE FLARED END SECTION, | | |
2" | | |
0180 701010 2823.000 LF | 23.10000 65211.30] 17.50000 49402.50 25.30000 71421.90
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 3084.000 LF | 23.00000 70932.00]| 19.50000 60138.00] 27.85000 85889.40
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701022 57.000 LF | 28.31000 1613.67] 58.00000 3306.00] 26.10000 1487.70
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0210 705001 7450.000 SF | 4.80000 35760.00] 4.25000 31662.50] 5.10000 37995.00
P.C.C. SIDEWALK, 4" | |
0220 705002 8865.000 SF | 6.63000 58774.95]| 7.00000 62055.00 | 5.85000 51860.25
P.C.C. SIDEWALK, 6" | | |
0230 705007 2475.000 SF | 26.50000 65587.50| 30.00000 74250.00] 45.00000 111375.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705008 5638.000 SF | 16.00000 90208.00] 13.75000 77522.50] 20.50000 115579.00
CURB RAMP, TYPE 1 | |
0250 705009 8286.000 SF | 16.00000 132576.00]| 15.00000 124290.00]| 20.50000 169863.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705010 6828.000 SF | 16.00000 109248.00]| 17.25000 117783.00]| 20.50000 139974.00
| | |

CURB RAMP, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/15/11
PAGE : 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER  : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 705528 30.000 EACH | 500.00000 15000.00 | 2600.00000 78000.00] 580.00000 17400.00
TEMPORARY CURB RAMP | | |
0280 705529 15.000 EACH | 150.00000 2250.00] 900.00000 13500.00] 190.00000 2850.00
RELOCATING TEMPORARY CURB RAMP | | |
0290 708051 1.000 EACH | 2060.00000 2060.00] 3175.00000 3175.00] 2800.00000 2800.00
DRAINAGE INLET, 34" X 24" | | |
0300 708500 21.000 EACH | 250.00000 5250.00] 200.00000 4200.00] 350.00000 7350.00
REPLACING CATCH BASIN GRATES | | |
0310 708504 21.000 EACH | 300.00000 6300.00] 200.00000 4200.00] 350.00000 7350.00
REPLACING CATCH BASIN FRAMES | | |
0320 708583 1.000 EACH | 800.00000 800.00] 750.00000 750.00] 625.00000 625.00
PERSONAL GRATE FOR PIPE INLET | | |
0330 710001 164.000 EACH | 863.00000 141532.00] 1075.00000 176300.00]| 800.00000 131200.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0340 710002 48.000 EACH | 650.00000 31200.00] 900.00000 43200.00 | 700.00000 33600.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0350 712005 2.000 SY | 40.00000 80.00]| 82.00000 164.00| 100.00000 200.00
RIPRAP, R-4 | | |
0360 713003 2.000 SY | 3.00000 6.00]| 10.00000 20.00] 10.00000 20.00
GEOTEXTILES, RIPRAP | | |
0370 716502 19.000 EACH | 1400.00000 26600.00| 1200.00000 22800.00] 2000.00000 38000.00
CONVERTING EXISTING CATCH BASIN TO | |
DRAINAGE INLET | |
0380 720573 700.000 LF | 2.00000 1400.00] 12.00000 8400.00]| 11.00000 7700.00
ADJUSTING GUARDRAIL HEIGHT | | |
0390 732004 587.000 TON | 33.23000 19506.01 | 19.50000 11446.50] 34.00000 19958.00
TOPSOIL (TON) | | |
0400 734013 6222.000 SY | 0.26000 1617.72| 0.35000 2177.70] 0.53000 3297.66
PERMANENT GRASS SEEDING, DRY GROUND | |
0410 735534 6222.000 SY | 1.00000 6222.00] 1.65000 10266.30] 1.05000 6533.10
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0420 738004 4.000 EACH | 100.00000 400.00] 685.00000 2740.00] 525.00000 2100.00
TRANSPLANTING - EVERGREEN & DECIDUOUS | | |
SHRUBS MORE THAN 4' | | |
0430 743003 222.000 EADY | 21.00000 4662.00]| 34.00000 7548.00| 20.00000 4440.00
| | |

ARROWPANELS, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/15/11
PAGE : 002 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
0440 743004 126.000 EADY | 83.75000 10552.50] 91.75000 11560.50] 80.00000 10080.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



INSTALLATION OF CONDUIT UNDER EXISTING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/15/11
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER  : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : s1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT [ | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B i i e
0450 743005 1019.000 EADY | 40.00000 40760.00] 50.00000 50950.00] 35.00000 35665.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY [ [ ‘
0460 743006 4020.000 EADY | 0.30000 1206.00] 0.30000 1206.00] 0.50000 2010.00
PLASTIC DRUMS | | |
0470 743007 2220.000 HOUR | 75.00000 166500.00] 75.00000 166500.00] 75.00000 166500.00
TRAFFIC OFFICERS | | |
0480 743010 217.000 EADY | 135.00000 29295.00| 165.00000 35805.00| 180.00000 39060.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | [
0490 743057 20340.000 HOUR | 41.81000 850415.40] 41.81000 850415.40] 41.81000 850415.40
FLAGGER, KENT COUNTY, FEDERAL | | [
0500 743066 3051.000 HOUR | 60.62000 184951.62] 60.62000 184951.62] 60.62000 184951.62
FLAGGER, KENT COUNTY, FEDERAL, OVERTIME | | |
0510 743507 1677.000 LFDY | 1.00000 1677.00] 0.15000 251.55] 0.30000 503.10
TEMPORARY BARRICADE, TYPE III | | [
0520 743525 1229.000 EADY | 2.16000 2654.64] 6.75000 8295.75] 1.85000 2273.65
TEMPORARY WARNING SIGNS | | [
0530 744505 11.000 EACH | 300.00000 3300.00] 425.00000 4675.00] 400.00000 4400.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0540 744520 19.000 EACH | 749.00000 14231.00] 850.00000 16150.00] 945.00000 17955.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | [ \
20" PRECAST CONCRETE | | [
0550 744523 17.000 EACH | 1200.00000 20400.00| 1060.00000 18020.00] 1580.00000 26860.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | [
0560 744525 25.000 EACH | 350.00000 8750.00] 255.00000 6375.00] 525.00000 13125.00
REMOVAL OF EXISTING JUNCTION WELL | | |
0570 745527 2049.000 LF | 11.13000 22805.37| 15.40000 31554.60| 12.65000 25919.85
SUPPLY OF 2 1/2" GALVANIZED STEEL | | [
CONDUIT | | |
0580 745529 1016.000 LF | 7.35000 7467.60] 11.70000 11887.20] 8.45000 8585.20
SUPPLY OF 1 1/2" GALVANIZED STEEL | | |
CONDUIT | I I
0590 745542 695.000 LF | 22.90000 15915.50] 31.85000 22135.75| 28.50000 19807.50
| | |
| | |

PAVEMENT-DIRECTIONAL BORE



ADJUST WATER VALVE BOXES

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/15/11
PAGE 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : Sl
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0600 745543 105.000 LF | 46.13000 4843.65]| 61.75000 6483.75] 62.00000 6510.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0610 745544 2230.000 LF | 5.44000 12131.20] 11.70000 26091.00] 7.90000 17617.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0620 746776 309.000 EACH | 90.00000 27810.00 | 103.00000 31827.00] 94.00000 29046.00
LOOP DETECTOR SPLICE | | |
0630 746847 2.000 EACH | 2388.00000 4776.00] 4500.00000 9000.00| 2635.00000 5270.00
POLE BASE, TYPE 3 | |
0640 746850 52.000 EACH | 750.00000 39000.00] 900.00000 46800.00 | 685.00000 35620.00
POLE BASE, TYPE 4 | |
0650 748015 22312.000 SF | 6.10000 136103.20] 3.18000 70952.16 | 3.00000 66936.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0660 748019 321520.000 LF | 0.19000 61088.80 0.17000 54658.40 | 0.18000 57873.60
TEMPORARY MARKINGS, PAINT, 4" | | |
0670 748026 36178.000 SF | 1.10000 39795.80| 1.59000 57523.02] 1.55000 56075.90
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0680 748027 820.000 LF | 2.20000 1804.00 ] 3.18000 2607.60] 2.05000 1681.00
PERMANENT PAVEMENT STRIPING, | | |
ALKYD-THERMOPLASTIC, 12" | | |
0690 748502 1202.000 EACH | 28.00000 33656.00]| 24.41000 29340.82| 24.25000 29148.50
RAISED/RECESSED PAVEMENT MARKER | |
0700 748520 1920.000 LF | 1.00000 1920.00 2.12000 4070.40] 3.65000 7008.00
INSTALLING PAVEMENT MARKINGS, 4" | |
0710 748527 2896.000 SF | 18.50000 53576.00] 15.92000 46104.32] 6.50000 18824.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | | |
0720 748548 160760.000 LF | 0.35000 56266.00 | 0.39000 62696.40 | 0.36000 57873.60
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0730 748553 152.000 EACH | 110.00000 16720.00 | 239.00000 36328.00] 295.00000 44840.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0740 749688 4.000 EACH | 75.00000 300.00] 200.00000 800.00]| 365.00000 1460.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | | |
THAN OR EQUAL TO 6" DEPTH | | |
0750 750000 57.000 EACH | 250.00000 14250.00 | 250.00000 14250.00 | 300.00000 17100.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/15/11
PAGE 002 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER  : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT S1
SET-ASIDE
I ( 0 ) I ( 1) e 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0760 758000 2354.000 sSY | 19.00000 44726.00| 8.00000 18832.00] 18.00000 42372.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0770 760000 1384.000 SYIN | 1.00000 1384.00] 1.75000 2422.00] 5.25000 7266.00
PAVEMENT - MILLING, HOT-MIX | | |
0780 760507 506201.000 SYIN | 0.75000 379650.75] 0.40000 202480.40| 0.47000 237914.47
PROFILE MILLING, HOT-MIX | | |
0790 762001 18702.000 LF | 1.73000 32354.46| 1.60000 29923.20| 1.15000 21507.30
SAW CUTTING, HOT MIX | | |
0800 762002 7169.000 LF | 4.75000 34052.75]| 3.75000 26883.75| 3.70000 26525.30
SAW CUTTING, CONCRETE, FULL DEPTH | |
0810 763000 LUMP | 182080.00000 182080.00]| 45000.00000 45000.00] 160000.00000 160000.00
INITIAL EXPENSE | |
0820 763621 LUMP | 18275.00000 18275.00] 35000.00000 35000.00]| 11000.00000 11000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0830 763643 LUMP | 182080.00000 182080.00] 265000.00000 265000.00] 224716.00000 224716.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE [ [ [
0840 763646 LUMP | 7000.00000 7000.00] 23500.00000 23500.00]| 30000.00000 30000.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | | |
ACCESS | | |
SECTION TOTALS | S 6,433,488.93| S 6,241,098.69| S 6,546,292.95
—————————————————————————————————————————— o
CONTRACT TOTALS | S 6,433,488.93| S 6,241,098.69| S 6,546,292.95

DBE GOALS

| 8

8

8




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/15/11
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Category 0001
| | |
0010 202000 175.000 CY | 24.28000 4249.00]| 39.33000 6882.75] 25.00000 4375.00
EXCAVATION AND EMBANKMENT | | |
0020 209006 79.000 CY | 32.78000 2589.62] 55.14000 4356.06 | 50.00000 3950.00
BORROW, TYPE F | |
0030 252001 6.000 EACH | 163.00000 978.00| 223.75000 1342.50] 150.00000 900.00
INLET SEDIMENT CONTROL, CURB INLET | |
0040 252002 2.000 EACH | 226.00000 452.00] 135.15000 270.30] 150.00000 300.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0050 302005 617.000 TON | 48.46000 29899.82| 30.22000 18645.74| 50.00000 30850.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0060 302008 484.000 CY | 70.28000 34015.52]| 85.27000 41270.68] 100.00000 48400.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0070 401645 6677.000 TON | 69.15000 461714.55] 76.88000 513327.76| 80.00000 534160.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0080 401665 41.000 TON | 92.24000 3781.84]| 93.88000 3849.08| 200.00000 8200.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0090 401667 1523.000 TON | 72.28000 110082.44 | 91.47000 139308.81 | 170.00000 258910.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0100 401696 299.000 TON | 24.66000 7373.34]| 40.47000 12100.53] 35.00000 10465.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0110 401711 22505.000 TON | 84.58000 1903472.90]| 94.99000 2137749.95] 88.00000 1980440.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0120 402000 285.000 TON | 96.76000 27576.60]| 170.28000 48529.80| 100.00000 28500.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0130 406001 9246.000 SYIN | 2.32000 21450.72| 2.35000 21728.10]| 3.50000 32361.00
HOT-MIX PATCHING | |
0140 406002 41184.000 SYIN | 2.16000 88957.44] 3.06000 126023.04 | 0.50000 20592.00
| | |

HOT-MIX PATCHING, CONCRETE



PERSONAL GRATE FOR PIPE INLET

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/15/11
PAGE 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : Sl
SET-ASIDE
I( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0160 612020 16.000 LF | 79.50000 1272.00] 50.99000 815.84| 220.00000 3520.00
REINFORCED CONCRETE PIPE, 12", CLASS IV | | |
0170 617001 1.000 EACH | 726.00000 726.00] 670.90000 670.90]| 400.00000 400.00
REINFORCED CONCRETE FLARED END SECTION, | | |
2" | | |
0180 701010 2823.000 LF | 25.70000 72551.10]| 34.61000 97704.03] 27.50000 77632.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0190 701011 3084.000 LF | 30.36000 93630.24] 48.92000 150869.28] 30.25000 93291.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0200 701022 57.000 LF | 31.70000 1806.90 | 46.56000 2653.92] 30.00000 1710.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | |
0210 705001 7450.000 SF | 6.62000 49319.00] 9.72000 72414.00]| 6.00000 44700.00
P.C.C. SIDEWALK, 4" | | |
0220 705002 8865.000 SF | 7.64000 67728.60| 14.61000 129517.65] 6.75000 59838.75
P.C.C. SIDEWALK, 6" | | |
0230 705007 2475.000 SF | 28.35000 70166.25]| 20.55000 50861.25] 28.50000 70537.50
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0240 705008 5638.000 SF | 22.56000 127193.28] 14.90000 84006.20 | 27.25000 153635.50
CURB RAMP, TYPE 1 | |
0250 705009 8286.000 SF | 19.95000 165305.70] 14.94000 123792.84] 27.25000 225793.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705010 6828.000 SF | 21.50000 146802.00] 14.88000 101600.64] 27.25000 186063.00
CURB RAMP, TYPE 5 | |
0270 705528 30.000 EACH | 2044.00000 61320.00] 1601.39000 48041.70] 400.00000 12000.00
TEMPORARY CURB RAMP | | |
0280 705529 15.000 EACH | 693.00000 10395.00 612.72000 9190.80] 200.00000 3000.00
RELOCATING TEMPORARY CURB RAMP | | |
0290 708051 1.000 EACH | 3156.00000 3156.00] 1778.13000 1778.13] 2500.00000 2500.00
DRAINAGE INLET, 34" X 24" | | |
0300 708500 21.000 EACH | 320.00000 6720.00] 217.16000 4560.36 | 250.00000 5250.00
REPLACING CATCH BASIN GRATES | | |
0310 708504 21.000 EACH | 382.00000 8022.00| 196.21000 4120.41 1300.00000 27300.00
REPLACING CATCH BASIN FRAMES | | |
0320 708583 1.000 EACH | 466.00000 466.00]| 434.38000 434.38]| 400.00000 400.00
| | |
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttty B st
0330 710001 164.000 EACH | 981.00000 160884.00 | 1038.37000 170292.68 | 1100.00000 180400.00
|

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0340 710002 48.000 EACH | 968.00000 46464.00] 583.90000 28027.20] 850.00000 40800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0350 712005 2.000 SY | 103.00000 206.00]| 204.39000 408.78| 200.00000 400.00
RIPRAP, R-4 | | |
0360 713003 2.000 SY | 19.56000 39.12] 24.79000 49.58]| 10.00000 20.00
GEOTEXTILES, RIPRAP | | |
0370 716502 19.000 EACH | 695.00000 13205.00 1585.57000 30125.83] 1100.00000 20900.00
CONVERTING EXISTING CATCH BASIN TO | | |
DRAINAGE INLET | | |
0380 720573 700.000 LF | 11.14000 7798.00 | 11.66000 8162.00]| 12.00000 8400.00
ADJUSTING GUARDRAIL HEIGHT | | |
0390 732004 587.000 TON | 25.66000 15062.42 ]| 35.42000 20791.54] 25.00000 14675.00
TOPSOIL (TON) | | |
0400 734013 6222.000 SY | 0.57000 3546.54] 0.39000 2426.58] 0.30000 1866.60
PERMANENT GRASS SEEDING, DRY GROUND | | |
0410 735534 6222.000 SY | 1.09000 6781.98| 0.77000 4790.94] 0.50000 3111.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0420 738004 4.000 EACH | 600.00000 2400.00]| 275.00000 1100.00] 500.00000 2000.00
TRANSPLANTING - EVERGREEN & DECIDUOUS | | |
SHRUBS MORE THAN 4' | | |
0430 743003 222.000 EADY | 15.86000 3520.92] 22.00000 4884.00 1000.00000 222000.00
ARROWPANELS, TYPE C | | |
0440 743004 126.000 EADY | 77.25000 9733.50] 66.00000 8316.00 | 80.00000 10080.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0450 743005 1019.000 EADY | 80.88000 82416.72| 40.32000 41086.08 | 60.00000 61140.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0460 743006 4020.000 EADY | 0.26000 1045.20] 0.28000 1125.60] 5.00000 20100.00
PLASTIC DRUMS | | |
0470 743007 2220.000 HOUR | 75.00000 166500.00] 75.00000 166500.00] 75.00000 166500.00
TRAFFIC OFFICERS | | |
0480 743010 217.000 EADY | 194.00000 42098.00 | 110.00000 23870.00] 125.00000 27125.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0490 743057 20340.000 HOUR | 41.81000 850415.40] 41.81000 850415.40 | 41.81000 850415.40
FLAGGER, KENT COUNTY, FEDERAL | | |
0500 743066 3051.000 HOUR | 60.62000 184951.62] 60.62000 184951.62] 60.62000 184951.62
| | |

FLAGGER, KENT COUNTY, FEDERAL, OVERTIME



CONTRACT TITLE
CALL ORDER : 002

PAVEMENT & REHABILITATION,
CONTRACT ID

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
2010

T201106202.01

SOUTH I-II,

COUNTIES : KENT

DATE
PAGE

07/15/11
002 -13

PERMANENT PAVEMENT STRIPING,

LETTING DATE 06/21/11 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
| GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 743507 1677.000 LFDY | 0.52000 872.04| 2.75000 4611.75]| 0.30000 503.10
TEMPORARY BARRICADE, TYPE III | | |
0520 743525 1229.000 EADY | 4.20000 5161.80] 3.58000 4399.82]| 25.00000 30725.00
TEMPORARY WARNING SIGNS | | |
0530 744505 11.000 EACH | 262.50000 2887.50] 597.48000 6572.28] 275.00000 3025.00
ADJUST OR REPAIR EXISTING CONDUIT | |
JUNCTION WELL | | |
0540 744520 19.000 EACH | 619.50000 11770.50] 649.00000 12331.00] 620.00000 11780.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0550 744523 17.000 EACH | 1034.25000 17582.25] 1083.50000 18419.50] 1040.00000 17680.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0560 744525 25.000 EACH | 262.50000 6562.50]| 177.20000 4430.00] 275.00000 6875.00
REMOVAL OF EXISTING JUNCTION WELL | |
0570 745527 2049.000 LF | 12.60000 25817.40] 13.20000 27046.80] 13.25000 27149.25
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0580 745529 1016.000 LF | 7.61000 7731.76 | 7.98000 8107.68] 7.75000 7874.00
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0590 745542 695.000 LF | 23.10000 16054.50 24.20000 16819.00 | 23.50000 16332.50
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0600 745543 105.000 LF | 68.25000 7166.25]| 71.50000 7507.50] 68.00000 7140.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-OPEN CUT | |
0610 745544 2230.000 LF | 4.73000 10547.90| 4.95000 11038.50] 4.75000 10592.50
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0620 746776 309.000 EACH | 120.75000 37311.75]| 126.50000 39088.50] 125.00000 38625.00
LOOP DETECTOR SPLICE | | |
0630 746847 2.000 EACH | 3513.00000 7026.00]| 3679.50000 7359.00]| 3500.00000 7000.00
POLE BASE, TYPE 3 | |
0640 746850 52.000 EACH | 577.50000 30030.00] 605.00000 31460.00] 600.00000 31200.00
POLE BASE, TYPE 4 | |
0650 748015 22312.000 SF | 3.00000 66936.00] 3.30000 73629.60] 3.00000 66936.00
| | |
| | |

SYMBOL/LEGEND ALKYD-THERMOPLAST IC
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER  : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0660 748019 321520.000 LF | 0.18000 57873.60]| 0.18000 57873.60| 0.18000 57873.60
TEMPORARY MARKINGS, PAINT, 4" | | |
0670 748026 36178.000 SF | 1.58000 57161.24| 1.65000 59693.70]| 1.60000 57884.80
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0680 748027 820.000 LF | 2.05000 1681.00] 3.30000 2706.00] 2.10000 1722.00
PERMANENT PAVEMENT STRIPING, [ [ |
ALKYD-THERMOPLASTIC, 12" | | |
0690 748502 1202.000 EACH | 24.15000 29028.30] 25.30000 30410.60]| 25.00000 30050.00
RAISED/RECESSED PAVEMENT MARKER [ [
0700 748520 1920.000 LF | 3.68000 7065.60 | 2.20000 4224.00] 3.85000 7392.00
INSTALLING PAVEMENT MARKINGS, 4" | [ [
0710 748527 2896.000 SF | 6.51000 18852.96| 16.50000 47784.00] 6.50000 18824.00
TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS | [ [
0720 748548 160760.000 LF | 0.36000 57873.60]| 0.41000 65911.60] 0.36000 57873.60
PERMANENT PAVEMENT STRIPING, EPOXY [ [
RESIN PAINT, WHITE/YELLOW, 5" | [ [
0730 748553 152.000 EACH | 294.00000 44688.00]| 247.50000 37620.00] 300.00000 45600.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | [ |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0740 749688 4.000 EACH | 210.00000 840.00| 44.30000 177.20] 200.00000 800.00
INSTALLATION OF 4" DIAMETER HOLE, LESS | [ [
THAN OR EQUAL TO 6" DEPTH | [ |
0750 750000 57.000 EACH | 365.00000 20805.00| 397.31000 22646.67| 300.00000 17100.00
ADJUST WATER VALVE BOXES | | |
0760 758000 2354.000 SY | 18.92000 44537.68]| 24.33000 57272.82| 96.00000 225984.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0770 760000 1384.000 SYIN | 2.24000 3100.16| 1.40000 1937.60]| 10.00000 13840.00
PAVEMENT — MILLING, HOT-MIX | | |
0780 760507 506201.000 SYIN | 0.61000 308782.61| 0.48000 242976 .48 | 0.63000 318906.63
PROFILE MILLING, HOT-MIX | | |
0790 762001 18702.000 LF | 1.32000 24686.64| 1.72000 32167.44] 1.15000 21507.30
SAW CUTTING, HOT MIX | | |
0800 762002 7169.000 LF | 3.99000 28604.31] 4.95000 35486.55]| 5.00000 35845.00
SAW CUTTING, CONCRETE, FULL DEPTH [ |
0810 763000 LUMP | 186000.00000 186000.00] 58390.50000 58390.50] 170000.00000 170000.00
| | |

INITIAL EXPENSE
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CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH I-II, 2010
CALL ORDER  : 002 CONTRACT ID : T201106202.01 COUNTIES : KENT
LETTING DATE : 06/21/11 DISTRICT : sl
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC |DIAMOND MATERIALS LLC |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0820 763621 LUMP | 65573.00000 65573.00| 6600.00000 6600.00] 20000.00000 20000.00
CONSTRUCTION ENGINEERING, RE-SURFACING | [ |
0830 763643 LUMP | 249600.00000 249600.00] 512960.00000 512960.00] 32400.03000 32400.03
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0840 763646 LUMP | 10750.00000 10750.00] 11000.00000 11000.00] 20000.00000 20000.00
MAINTENANCE OF TRAFFIC FOR PEDESTRIAN | [ [
ACCESS [ [ |
SECTION TOTALS | S 6,651,204.13]| S 7,066,400.95| S 7,181,899.68
—————————————————————————————————————————— B e Sttt T
CONTRACT TOTALS | S 6,651,204.13]| S 7,066,400.95| S 7,181,899.68
DBE GOALS | 8 3| 8 3| 8 $




